## Contract for Acquisition of Research Services (CARS)

By signature of authority identified at (11) below, DRDO here by contracts on the Research Service Provider identified at (3), the provision of the Research Services described at (6), within the time stated at (8) for payments at (9.2), and subject to other conditions overleaf, as follows:

1.	Short title of Research Service to provided:		Contract Number:
A study on the applicability of IRNSS/ NavIC time for Tes			RD/PI-23/1TR-059
	Range applications through IRIG-B signal generation	1	dt. 04.07.2023
		OO Lab/ Estt/ egrated Test ndipur	Dates of CARS Amendments:
3.	Name and address of Research Service Provider (RSP):	a verso entre e	4. RSP's Offer Ref.
	PI: Dr Anindya Bose, Senior Scientific Officer, Dep The University of Burdwan, Burdwan 713104, West I Co PI: Dr Tanmoy Sarkar, Scientific Officer (Selec	Bengal	AB/2022/34 dt 06/09/2022
	Deptt of Physics, The University of Burdwan, Burd West Bengal		0) x 12.9 x 225 x 2 1
5.	<ul> <li>(a) This contract will require a formal amendment if the RSP: Nil</li> <li>(b) RSP is authorized to engage these professions companies):</li> <li>Dr. P Banerjee, Former Scientist G, National Physica</li> </ul>	als as research	n consultants (names, institutes /
6.	Principal technical features of Research Service to be pro Detailed in Annexure I		1.1 Agranica, mark to
7.	DRDO will make available the following DRDO-owned Detailed in Annexure I	equipment to I	RSP REAL ROLL SHEET RETURN
8.	The technical performance of this contract shall be complete when RSP submits the Final Report before (date):		18 months from the date of release of initial advance
9.1	Expenditure on items below shall not exceed sums show		Printer and the second
a)	a) Personnel [JRF: pay Rs. 31,000 p.m. + HRA @8%] x 18 months		Rs. 6,02,640/-
1 \	Equipment		NIL
b)	Equipment		
nearly.	Others: Rs 1,35,000 (Contingency: Rs 45,000 @Rs 2 months + Research Consultant Rs 90,000 @ Rs 5 months) + Consumables and fabrication cost-Rs1,5	000 pm x 18	Rs. 3,95,000/-
neauty.	Others: Rs 1,35,000 (Contingency: Rs 45,000 @Rs 2 months + Research Consultant Rs 90,000 @ Rs 50	000 pm x 18 0,000+ <b>Travel</b>	Rs. 3,95,000/-
c)	Others: Rs 1,35,000 (Contingency: Rs 45,000 @Rs 2 months + Research Consultant Rs 90,000 @ Rs 50 months) + Consumables and fabrication cost-Rs1,5 Rs 1,10,000	000 pm x 18 0,000+ <b>Travel</b> Total	Rs. 3,95,000/- Rs. 9,97,640/-
c) 9.2	Others: Rs 1,35,000 (Contingency: Rs 45,000 @Rs 2 months + Research Consultant Rs 90,000 @ Rs 50 months) + Consumables and fabrication cost-Rs1,5 Rs 1,10,000  Schedule of payments (Rs. In lakhs)	000 pm x 18 0,000+ <b>Travel</b>	Rs. 3,95,000/-  Rs. 9,97,640/- Payment@
c) 9.2 a)	Others: Rs 1,35,000 (Contingency: Rs 45,000 @Rs 2 months + Research Consultant Rs 90,000 @ Rs 50 months) + Consumables and fabrication cost-Rs1,5 Rs 1,10,000	000 pm x 18 0,000+ <b>Travel</b> Total	Rs. 3,95,000/- Rs. 9,97,640/-
9.2 a) b)	Others: Rs 1,35,000 (Contingency: Rs 45,000 @Rs 2 months + Research Consultant Rs 90,000 @ Rs 50 months) + Consumables and fabrication cost-Rs1,5 Rs 1,10,000  Schedule of payments (Rs. In lakhs) Initial advance (30%)	000 pm x 18 0,000+Travel Total Date	Rs. 3,95,000/-  Rs. 9,97,640/-  Payment <sup>@</sup> Rs 3,00,000
9.2 a) b)	Others: Rs 1,35,000 (Contingency: Rs 45,000 @Rs 2 months + Research Consultant Rs 90,000 @ Rs 50 months) + Consumables and fabrication cost-Rs1,5 Rs 1,10,000  Schedule of payments (Rs. In lakhs) Initial advance (30%) at Performance Milestone M1 (30%)	Total Date 6 months 14 months 17 months	Rs. 3,95,000/-  Rs. 9,97,640/-  Payment <sup>®</sup> Rs 3,00,000  Rs 3,00,000
9.2 a) b) c) d)	Others: Rs 1,35,000 (Contingency: Rs 45,000 @Rs 2 months + Research Consultant Rs 90,000 @ Rs 50 months) + Consumables and fabrication cost-Rs1,5 Rs 1,10,000  Schedule of payments (Rs. In lakhs) Initial advance (30%) at Performance Milestone M1 (30%) at Performance Milestone M3 (30%) On submission of Final Report (10%)	Total Date 6 months 14 months	Rs. 3,95,000/-  Rs. 9,97,640/-  Payment <sup>®</sup> Rs 3,00,000 Rs 3,00,000 Rs 3,00,000
9.2 a) b) c) d) @ L/H	Others: Rs 1,35,000 (Contingency: Rs 45,000 @Rs 2 months + Research Consultant Rs 90,000 @ Rs 50 months) + Consumables and fabrication cost-Rs1,5 Rs 1,10,000  Schedule of payments (Rs. In lakhs) Initial advance (30%) at Performance Milestone M1 (30%) at Performance Milestone M3 (30%) On submission of Final Report (10%) (Refer also entry 8 above) Payment will be made within 45 days of receipt by	Total Date 6 months 14 months 17 months Total:	Rs. 3,95,000/-  Rs. 9,97,640/-  Payment <sup>®</sup> Rs 3,00,000  Rs 3,00,000  Rs 3,00,000  Rs 97,640
9.2 a) b) c) d) @ L/H	Others: Rs 1,35,000 (Contingency: Rs 45,000 @Rs 2 months + Research Consultant Rs 90,000 @ Rs 50 months) + Consumables and fabrication cost-Rs1,5 Rs 1,10,000  Schedule of payments (Rs. In lakhs) Initial advance (30%) at Performance Milestone M1 (30%) at Performance Milestone M3 (30%) On submission of Final Report (10%) (Refer also entry 8 above) Payment will be made within 45 days of receipt by E/P of Contingent Bill  DRDO will deem this contract, including amendments thereto, to have been consummated when signed below by the authority of the academic institution (e.g. Registrar) competent to enter into this contract:	Total Date 6 months 14 months 17 months Total:	Rs. 9,97,640/- Payment® Rs 3,00,000 Rs 3,00,000 Rs 97,640  Rs 9,97,640/-  of L/E/P contract administrator:

REGISTRAR
THE UNIVERSITY OF BURDWAN
BURDWAN - 713104

H K RATHA, SCIENTIST - H (DS) निदेशक आईटीआर, चान्दीपुर DIRECTOR ITR, CHANDIPUR